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Effective November 05, 2014
Supersedes January 19, 2012

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, November 2014 Edition.



October 15, 2015
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT .contracts@maine.qov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Robert Skehan
at robert.skehan@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT @maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:

Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice t ntractors’). or Email tions to REI-Contracts. MDOT @maine.qov, Pl

include the word “RF1’” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.
This is a curable bid defect.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.maine.gov/mdot/civilrights/dbe.htm




INSTRUCTIONS FOR PREPARING THE
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in MaineDOT’s DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/ltem cost of the work/product to be
provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12



FHWA DBE GOAL NOTICE FFY 2016-18
Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR
Part 26, the Maine Department of Transportation has established a DBE
Program for disadvantaged business participation in the federal-aid highway and

bridge construction program; MaineDOT contracts covered by the program include

consulting, construction, supplies, manufacturing, and service contracts.

For FFY 2016-18 (October 1, 2015 through September 30, 2018) MaineDOT has
established an annual DBE participation goal of 2.0% to be achieved through
race/gender neutral means. This goal has been approved by the Federal Highway
Administration and remains in effect through September 30, 2018. Maine DOT
must meet this goal each federal fiscal year. If the goal is not met, MaineDOT
must provide a justification for not meeting the goal and provide a plan to ensure
the goal is met, which may include contract goals on certain projects that
contractors will be required to meet.

MaineDOT asks all contractors, consultants and subcontractors to seek certified
DBE firms for projects and to work to meet the determined 2.0% goal without the

need to impose contract goals. DBE firms are listed on the MaineDOT website at:

http://www.maine.gov/mdot/civilrights/dbe/

Interested parties may view MaineDOT’s DBE goal setting methodology also
posted on this website. If you have questions regarding this goal or the DBE
program you may contact Sherry Tompkins at the Maine Department of

Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at:

sherry.tompkins@maine.gov
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Page  of

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor:

Telephone: Ext

Contact Person:

Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN #

TOTAL ANTICIPATED

PROJECT LOCATION:

DBE % PARTICIPATION FOR THISCONTRACT

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL

W| D | Non Firm Name Item Number & Quantity Cost Per Anticipated
B|B | DBE Description of Work Unit/Item $ Value
E|E
Subcontractor
Total>
DBE Total >

FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

Form received:

Equal Opportunity Use:

FHwa [

/| Verified by:

Sy FAA []

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 05/13

R:\Civil Rights\Civil Rights_Private\DBE\DBE Contractor Utilization.doc
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises

Listing can be found at:

http://www.maine.qgov/mdot/civilrights/dbe.htm

For additional information and guidance contact:

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE

Directory at this site in order to have the most current listing.

12



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Hot Mix Asphalt Overlay with Safety Improvements in the town of Cumberland” will be
received from contractors at the Reception Desk, Maine DOT Building, Capito! Street, Augusta, Maine, until 11:00
o’clock A.M. (prevailing time} on June 29, 2016 and at that time and place publicly opened and read, Bids will be
accepted from all bidders, The lowest responsive bidder must have completed, or successfully complete, a Hishway
Construction, Paving, or project specific prequalification to be considered for the award of this contract. We now
accept electronie bids for those bid packages posted on the bidx.com website, Electronic bids do not have to be
accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the
original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening, Until
further notice, dual bids {one paper, ene electronic) will be accepted, with the paper copy taking precedence.

Description: 118670.00, WIN 18670.00.

Location: In Cumberland County, project is located on Blanchard Road beginning (.66 miles east of Bruce Hill Road
and extending southeasterly 1.00 mile to Main Street.

Outline of Work: Hot Mix Asphalt Overlay with Safety Improvements and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougali at (207) 624-3410.
Our webpage at hitp://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, drawings, bid results and an electronic form for RF] submittal. For Project-
specific information fax all questions to Scott Bickford at (207) 624-343 1. use clectronic RFT form or email questions
to RF1-Contracts. MDOT@maine.gov, project name and identification number should be in the subject line. Questions
received after 12:00 noon of Monday (or if that Monday is a state holiday, Friday) prior to bid date will not be
answered. Bidders shail not contact any other Departmental staff for clarification of Contract provisions, and the
Department will not be responsible for any interpretations so obtained. TTY users call Maine Reiay 711.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of
Transportation’s Regionai Office in Scarborough. They may be purchased from the Department between the hours of
8:00 am. to 4:30 p.m, by cash, credit card (Visa/Mastercard) or check payabie to Treasurer, State of Maine sent to
Maine Department of Transportation, Atin.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016, They
also may be purchased by telephone at {207) 624-3536 between the hours of 8:00 am, to 4:30 p.m. Bid Book $10
($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check. centified check, certificate of deposit, or United Staies
postal money order in the amount of $12,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicabie State Laws,

Al work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, November
2014 Edition”, price $10 [$13 by mail], and Standard Details, November 2014 Edition, price $10 {815 by mail]. They
also may be purchased by telephone at {207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail-
updates can be found at hitp.//www.maine.govAindot/contractors/pubiications/ .

The right is hereby reserved fo the Maine DOT to reject any or all bids.

Augusta, Maine

& \\\ L’
June 15,2016 e OF y 4,
.}‘«"“,—' ‘.."s/&,"z
@, Joyce <7
* Noel Taylor ,
JOYCENOEL TAYLOR P.E.

“‘ulll IIIM",”’
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CUMBERLAND

18670.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)
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Maine Department of Transportation

6/10/2016

Proposal Schedule of Items Page 1 of 3
Proposal ID: 018670.00 Project(s): 018670.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gppf??i'matg
uantity an
Number Description Unitys Dollars  Cents Dollars  Cents
0010 202.203 750.000 | |
PAVEMENT BUTT JOINTS SY . .
0020 403.209 130.000 | |
HOT MIX ASPHALT 9.5 MM T . .
(SIDEWALKS, DRIVES, INCIDENTALS)
0030 403.210 1,300.000 | |
HOT MIX ASPHALT 9.5 MM T .
0040 403.211 800.000 | |
HOT MIX ASPHALT (SHIMMING) T . .
0050 409.15 1,100.000 | |
BITUMINOUS TACK COAT - APPLIED G .
0060 411.10 50.000 | |
UNTREATED AGGREGATE SURFACE CY .
COURSE (TRUCK MEASURE)
0070 604.18 25.000 | |
ADJUSTING MANHOLE OR CATCH EA .
BASIN TO GRADE
0080 615.07 50.000 | |
LOAM CY . .
0090 615.10 56.000 | |
DIRTY BORROW CYy .
0100 618.13 10.000 | |
SEEDING METHOD NUMBER 1 UN .
0110 618.14 10.000 | |
SEEDING METHOD NUMBER 2 UN . .
0120 619.12 40.000 | |
MULCH UN . .
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Maine Department of Transportation

6/10/2016

Proposal Schedule of Items Page 2 of 3

Proposal ID: 018670.00 Project(s): 018670.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:
Contractor:

Proposal . Unit Price Bid Amount

Line Item ID gppf??i'matg
uantity an

Number Description Unitys Dollars  Cents Dollars  Cents

0130 627.733 15,580.000 | |
4" WHITE OR YELLOW PAINTED LF .
PAVEMENT MARKING LINE

0140 627.75 40.000 | |
WHITE OR YELLOW PAVEMENT & SF .
CURB MARKING

0150 627.78 31,160.000 | |
TEMPORARY 4 INCH PAINTED LF .
PAVEMENT MARKING LINE, WHITE
OR YELLOW

0160 629.05 40.000 | |
HAND LABOR, STRAIGHT TIME HR . .

0170 631.12 20.000 | |
ALL PURPOSE EXCAVATOR HR . .
(INCLUDING OPERATOR)

0180 631.172 40.000 | |
TRUCK - LARGE (INCLUDING HR . .
OPERATOR)

0190 639.19 1.000 | |
FIELD OFFICE TYPE B EA .

0200 652.33 150.000 | |
DRUM EA . .

0210 652.34 150.000 | |
CONE EA . .

0220 652.35 1,260.000 | |
CONSTRUCTION SIGNS SF .

0230 652.36 61.000 | |
MAINTENANCE OF TRAFFIC CD .

CONTROL DEVICES
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6/10/2016
Maine Department of Transportation

Proposal Schedule of Items Page 3 of 3
Proposal ID: 018670.00 Project(s): 018670.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line ltem ID ApprO?(lmate
N e o Quantity and
Description i Dollars  Cents Dollars Cents
Units
0240 652.38 1,000.000 | |
FLAGGER HR . .
0250 652.381 50.000 | |
TRAFFIC OFFICER HR . .
0260 656.75 | |
TEMPORARY SOIL EROSION AND LUMP SUM LUMP SUM .
WATER POLLUTION CONTROL
0270 659.10 | |
MOBILIZATION LUMP SUM LUMP SUM
Section: 1 Total: |

Total Bid: |




CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No. 18670.00 for the Hot
Mix Asphalt Overlay with Safety Improvements in the town of Cumberland,
County of Cumberland, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 3, 2016. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

20



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of: WIN
No. 18670.00 for the Hot Mix Asphalt Overlay with Safety Improvements in the
town of Cumberland, County of Cumberland, State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No. 18670.00 for the Hot
Mix Asphalt Overlay with Safety Improvements in the town of Cumberland,
County of Cumberland, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 3, 2016. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of: WIN
No. 18670.00 for the Hot Mix Asphalt Overlay with Safety Improvements in the
town of Cumberland, County of Cumberland, State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,

acting through and by its Departm ent of Trans portation (D epartment), an agency of state

government with its principal adm inistrative offices located at Child Street Augusta, Maine,

with am ailing address at 16 State H ouse Station, AuMine 04333-0016, and
(Name of the firm  bidding e joly)

a corporation or other legal entity organized unde (pﬁqe lawéhof t(l?( ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ AN

NI

ork\as specified o r i ted in the Contract

he Lontract,)\ P 0.1224.00, for the Hot
South Nowhere, County of Washington,
' aWance during construction, warranty as

erials and tem porary m aterials required to perform the
Work inglu ding ko uction qua lity con trol includ ing inspec tion, testinga nd
documentation, ¢l required docum entation at the conclusion of the project, warranting

its work and performing all other work indicated in the Contract.

The Departm ent shall have the right to alte  r the nature and exten tofthe W ork as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to com plete all Work, except warranty work, on or bef  ore
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Item s of the Bid Package will b e used as the
basis for determining the original Contract amount and for determ ining the amounts of
the required Perform ance Surety Bond and Paym ent Surety Bond, and that the am ount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102710) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

Division of the S tandard Specifications Revision of Decem ber 2002 (Federal
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate
as of the date of this Agreement.

2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering
into this Contract.

3. The person signing below is legally aut  horized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the term s
of the Contract.
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Offer.

The undersigned, having carefully exam ined the site of work, the Plans, Standard
Specifications, Revision of Decem ber 2002, St andard Details Revision of Decem ber
2002, Supplem ental Specifications, Special ~ Provisions, Contract A greement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,

State of Maine, on which bids will be receive d until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to en ter into this’contra & to supply all the
materials, tools, equipm ent and | abor to ¢ onstruct the whole of __#he W ork in strict
accordance with the term s and conditions of th  at fhe unit prices in the
attached “Schedule of Items”.

edule o f Items”, which
pensation the am ount

60T the bid amount or the official bank check, cashier’s
gpasitor U. S. Postal Money Order in the a mount given in the
§°, payable to th e Treasurer of the State o fMaine an d
accompanying thrs#1d, shall be forfeited, as liq uidated damages, if in case this bid is
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in ~ Section 107.2 of the Standard Specifications
Revision of 2002 and com plete the W ork within the tim e limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan
with their bid.

Fifth: That this of fer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certif ies, to the best of its know ledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusio n, or o therwise taken any ac tion in res traint of com petitive bidd ing in

\

iongture of Legally At Representative
of the Contracto
(Pxint Name
\X\B%and Titfe Printed)

Your offer is herebyaCcepted. This  award consumm ates the Con tract, and the
documents referenced herein.

Da

(Witness Si
Withes

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et a e aa e e e
a corporation duly organized under the la ws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeviviiiiieiiit ettt ettt ettt sbe e e e be e seeeebaessaeesseees ,

as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of ~ Maine or his successors in office, for which

payment well and truly to be m ade, Principal and Surety bind them selves, their heirs,

executors and adm inistrators, successors a nd assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

prom ptly and faithfully perfor ms the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any altera tion or extension of time made by the State
of Maine.

Signed and sealed this .............c..ccoeevrennnnne. day Of oo ,20......

WITNESSES: SIGNATURES:

CONTRACTOR:

STZNATUTE.....eeeiiee ettt ettt srteeses eeesteeesteeesbeeeasseeessseeensseeenne s s nsseesnsseeennseesnseens

Print Name Legibly .....c..ccccoviinininiinnnnn Print Name Legibly .........ccccvvniiniinnnne.

SURETY:

SIZNATUTE ...veeeiiieeiieece et esieeses eeeseeat e eeeesreeessseeesseesssseessseesnsseessaeesnseeennsens

Print Name Legibly ........ccccoeviriiniinnnen. Print Name Legibly .......ccocooviiniiiiniiiene

SURETY ADDRESS: NAME OF LOCAL AGENCY:

.................................................................. ADDRESS ..o

TELEPHONE........ooiiiiirciciiciiitt et et e et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That
in the State of , as principal,

a corporation duly organized under the laws of the State of ..............c........... and having a
usual place of buSiness in ........ccceevveeveieiinnieiiniiaiannnn, .. ey
as Surety, are held and firm ly bound unto the Tr easurer of the State of Mame for the use
and benefit of claim ants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind them selves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reim burses the ob ligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claim ant is defined as one = having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........ccceeeeveennen. day of oovii i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR
SIGNATUTE. . .. ettt ccteiies cteee e ettt et s ettt sb e sb et sat e bttt et sbe et e nas
Print Name Legibly .......cccoovvveveeena oo Print Name Legibly ......ccccoovrviiiiiiiiniens

SURETY:
STGNALUTE.....cvviiiieeiieiecceeceectereereries eeee e te et e rteeeteesteeebeessaeebeesaeeenbe e saeenseenseennnas
Print Name Legibly .......ccccooevviiiininninnnen. Print Name Legibly ......ccccoooiiiiiiiniiiieee.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS e
TELEPHONE ......ccooveiiieeeeeee

viii
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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Left Side

End Project

Pole # 6

Mulberry Lane Pvt.

Rustic Way Pvt.
Pole # 17
Pole # 21

Pole # 25

Frankie Lane Pvt.
Glenview Road

Begin Project

PROJECT STATIONING

Station
97+63
94+71
89+65
84+45
79+39
76+02
70+78
65+70
58+60
54+68
50+50
45+38

45+07

Page 1 of 1

Cumberland
18670.00
Blanchard Road
March 14, 2016

Right Side

End Project

Porcupine Ridge Road Pwt.

Windsor Road Pvt.

Frye Drive

Begin Project
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Cumberland
18670.00
Blanchard Road.
April 11, 2016
CONSTRUCTION NOTES

202.203 PAVEMENT BUTT JOINTS

Description Station
Begin Project 45+07
End Project 97+63
Description Quantity
Paved Drives 35
Side Roads 4

403.211 HOT MIX ASPHALT (SHIMMIMG)

The Contractor shall shim to the cross slopes provided by the Resident. Cross slopes and
mark ups shall be provided to the Contractor by the Resident prior to commencing
shimming operations.

411.10 UNTREATED AGGREGATE SURFACE COURSE

Description # of Drives
Gravel Drives 23

604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE

Station Side Station Side
48+00 LT 84+73 LT
48+00 RT 84+73 RT
56+39 LT 87+49 RT
58+42 LT 87+53 LT
60+22 LT 90+44 LT
60+22 RT 90+46 RT
65+07 LT 92+14 LT
65+07 RT 92+18 RT
68+07 LT 94+68 RL
68+07 RT 94+71 LT
79+54 LT 96+55 LT
79+57 RT 97+16 LT
81+59 RT

Undetermined locations as Directed by Resident

Page 1 of 3
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Cumberland
18670.00
Blanchard Road.
April 11, 2016
CONSTRUCTION NOTES

606.231 GUARDRAIL TYPE 3C (4.5M) RADIUS AND LESS

Station To  Station Side

67+90 68+05 RT

606.265 TERMINAL END-SINGLE RAIL GALVANIZED STEEL

Station Side Quantity
68+05 RT 1

627.733 4 INCH WHITE OR YELLOW PAVEMENT MARKING LINE

Final striping will not commence until 10 days have elapsed from the completion of surface
pavement and must be completed within 20 days of the completion of surface pavement.
Unless otherwise directed, failure to comply will result in a Traffic Control Violation.

Once Construction is Complete, Maintenance of Traffic Control Devices (652.36) will not
be paid while waiting to final stripe.

Once Construction is Complete, Liquidated Damages will not be charged while waiting to
final stripe

627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING

Stop Bars
Station Quantity
97+40 1

Page 2 of 3
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Cumberland
18670.00
Blanchard Road.
April 11, 2016
CONSTRUCTION NOTES

627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE
OR YELLOW

Temporary center lines shall be painted on all matched pavement within one week.
Temporary edge lines shall be painted on all pavement layers within four weeks.
All temporary lines shall be painted prior to final striping.

Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched
pavement layers.

TOMs must be used on all pavement layers until temporary paint is applied.

TOMs will be removed before final striping.
TOM removal will be addressed in the Traffic Control Plan.

Only painted temporary line will be paid under this item. TOMs will be considered
incidental to the contract.

Page 3 of 3
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1)

2)

3)

4)

5)

6)

7)

Cumberland
18670.00
Blanchard Road
March 18, 2016
GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct butt joints at all paved drives and entrances.

A temporary ramp shall be constructed with HMA at the ends of the roadway section
paved or milled each day. The use of millings or RAP will not allowed, but cold patch
may be temporarily utilized until HMA plants are open for the season.

For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary
ramps shall be constructed with one foot of length for every 1/8” of transition depth on
the leading end, and one foot of length for every 1/4” of transition depth on the trailing
end.

For all other roadways with speed limits less than 50 mph, temporary ramps shall be
constructed with one foot of length for every 1/4” of transition depth on the leading and
the trailing end.

Materials, placement, maintenance, and removal shall be incidental to contract items.

Prior to removing any pavement or placing any shim pavement, the roadway will be
inspected for possible subsurface boulders and removed as directed by the Resident.
Payment will be made under appropriate rental items. Backfill will be placed to subgrade
with material consistent with the surrounding material. Aggregate subbase course gravel
will be placed from subgrade to finish grade and will be paid under the appropriate item.

The Contractor shall place suitable existing or other material acceptable to the Resident
on all pavement edges to allow a drop off no greater than the surface pavement
thickness. The material shall be graded to match existing in-slope or as directed by the
Resident before surface is placed. The contractor will be paid under appropriate
equipment rental items. Borrow is not authorized until all acceptable waste material has
been utilized. Seed and Mulch will be paid for at the contract unit price.

All waste material not used on the project shall be disposed of in acceptable waste areas
and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be
considered incidental.

A 3' paved lip shall be placed at all gravel entrances unless otherwise noted in the plans
or directed by the Resident.

Page 1 of 3
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Cumberland
18670.00
Blanchard Road
March 18, 2016

8) No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

9) Guardrail end treatments shall be installed concurrently with the placement of each
section of beam guardrail.

10) Holes created by Guardrail removal will be filled and compacted with approved materials
as directed by the Resident. Payment to be considered incidental to the guardrail items.

11) Any guardrail removed and not reused shall become the property of the Contractor.
Removal and disposal shall be considered incidental to the guardrail items.

12) Connections for proposed guardrail to existing guardrail will be considered incidental to
Item 606

13) Loam has been estimated for disturbed lawn areas. Actual placement of the loam shall be
as noted on the plans or designated by the Resident.

14) Dirty borrow has been estimated for all disturbed slope areas other than lawn areas.
Actual placement of the dirty borrow shall be as noted on the plans or designated by the
Resident.

15) Unless otherwise noted Seeding Method No. 1 shall be utilized on all lawns and
developed areas; Seeding Method No. 2 shall be utilized on all non-guardrail slopes.
Seeding Method No. 3 shall be utilized on all guardrail fill slopes. On long non-guardrail
backslopes, Seeding Method No. 3 may be used instead of Method No. 2 if noted or
directed by the Resident.

16) Loam shall be placed to a nominal depth of 4 inches in lawn areas and 2 inches in all
other areas unless otherwise noted or directed.

17) Dirty borrow shall be placed to a nominal depth of 2 inches unless otherwise noted or
directed

18) The contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable each day. Payment will be made under appropriate rental
items.

19) Any damage to the slopes caused by the contractor's equipment, personnel, or operation

shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

Page 2 of 3
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Cumberland
18670.00
Blanchard Road
March 18, 2016

20) Additional excavation for the contractor's convenience or to comply with backsloping
requirements will not be paid for directly but will be considered incidental to the related
drainage items.

21) “Undetermined Locations” shall be determined by the Resident.
22) Stations referenced are approximate.

23) The contractor will place appropriately marked stakes at the following locations on the
project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The
contractor will paint every full station (100’) on the existing roadway and will transfer
the painted stationing through all intermediate lifts (not surface). Appropriately sized
striping pattern changes will be painted on surface. Stationing control must be placed
before work can commence. Cross-slope and striping change controls must be placed
before paving can commence.

Page 3 of 3
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Town: Cumberland
Project: 18670.00
Date: April 4, 2016

SPECIAL PROVISIONS
SECTION 104
Utilities
UTILITY COORDINATION
The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

Overview:

Utility/Railroad Aerial Underground | Railroad
Central Maine Power Company X
FairPoint Communications — NNE X X
Telephone Operations, LLC
Time Warner Cable X X
Portland Water District X
Summit Natural Gas of Maine X

Utility Contact Information

Utility/Railroad Contact Person Contact Phone
Central Maine Power Company William Briggs 828-2831
FairPoint Communications Marty Pease 797-1119
Time Warner Cable Mark Pelletier 253-2324
Portland Water District Christian Rodriguez 774-5961
Summit Natural Gas Paul Lewis 252-0002
jms Page 1 of 4 Utility Spec (Ver. 1-2014)
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Town: Cumberland
Project: 18670.00
Date: April 4, 2016

Temporary utility adjustments are not anticipated.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department cannot
certify the level of accuracy of this data. Underground facilities indicated on the topographic
sheets (plan views) have been collected from historical records and/or on-site designations
provided by the respective utility companies. Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further
approximations of the elevations (depths) based upon straight-line interpolation from the nearest
manholes, gate valves, or test pits.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

Utility working days are Monday through Friday. Times are estimated on the basis of a single
crew for each utility. Any times and dates mentioned are estimates only and are dependent
upon favorable weather, working conditions, and freedom from emergencies. The Contractor
shall have no claim against the Department if they are exceeded.

AERIAL

Central Maine Power Company
Central Maine Power Company has facilities within the limits of the project. No involvement is
anticipated at this time.

FairPoint Communications
FairPoint Communications has facilities within the limits of the project. No involvement is
anticipated at this time.

Time Warner Cable
Time Warner Cable has facilities within the limits of the project. No involvement is
anticipated at this time.

jms Page 2 of 4 Utility Spec (Ver. 1-2014)
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Town: Cumberland
Project: 18670.00
Date: April 4, 2016

SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Portland Water District Surface Adjustments — Gate Valves 10
Summit Natural Gas Surface Adjustments — Gate Valves 2
FairPoint Communications No Work Anticipated 0
Time Warner Cable No Work Anticipated 0
Total: 12

Utility Specific Issues:

Portland Water District

Portland Water District has 18-24 water gate valves within the limits of the project. The
Portland Water District will prep (inspect, loosen, and repair) all of their water gates prior to
paving. Portland Water District estimates 10 Working Days to complete their water gate prep.
Once prepped, and prior to finish paving, the Contractor shall check boxes for mobility and
report any issues to the District. The Contractor shall raise all gates during all paving
operations with Portland Water District oversight. The payment for this work will be
considered incidental to the paving item. The Contractor will notify the District at least 48
hours prior to final paving for oversight purposes. The contact for the Portland Water District is
Christian Rodriguez at 774-5961.

Summit Natural Gas

Summit Natural Gas (SNG) has approximately two (2) gate valves within the limits of the
project. SNG will prep (inspect, loosen, and repair) all of their gas gates prior to paving. SNG
estimates 2 Working Days to complete their gas gate prep. Once prepped, and prior to finish
paving, the Contractor shall check boxes for mobility and report any issues to SNG The
Contractor shall raise all gates during all paving operations with SNG oversight. The
payment for this work will be considered incidental to the paving item. The Contractor
shall notify SNG at least 48 hours prior to final paving for oversight purposes. The contact for
the SNG is Ryan Morris at 624-1878.

FairPoint Communications
FairPoint Communications has facilities within the limits of the project. No involvement is
anticipated at this time.

jms Page 3 of 4 Utility Spec (Ver. 1-2014)
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Town: Cumberland
Project: 18670.00
Date: April 4, 2016

Time Warner Cable
Time Warner Cable has facilities within the limits of the project. No involvement is
anticipated at this time.

MAINTAINING UTILITY LOCATION MARKNIGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

jms Page 4 of 4 Utility Spec (Ver. 1-2014)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq,, thisis a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -------- 18670.00-Cumberland, Blanchard Road Overlay

Location of Project —Cumberland, Cumberland County
2016 Fair Minimum Wage Rates
Highway & Earthwork Cumberland County

Oceupation Title M::::;:m I\J::;n:;tm Total Occupation Title M:;:::m h;‘:::;?
Asphalt Raker $15.00 $0.00 $15.00 Ironworker = Structural 523.20 $6.20
Backhoe Loader Operator $19.00 53.03 $22.03 Laborers (Incl. Helpers & Tenders) $14.00 $0.37
Blaster Ordinance Handling & Explosives $19.75 $2.02 $21.77 Laborer —Skilled $16.00 $1.04
Boom Truck (Truck Crane) Operator $21.00 52,85 $23.85 Line Erector — Power/Cable Splicer $25.88 $5.88
Bulldozer Operator $18.00 53.24 $21.24 Loader Operator = Front End $17.25 $2.89
Carpenter $20.00 $1.63 421.63 Mechanic— Maintenance $18.50 $1.95
Carpenter - Rough $18.00 $1.15 $19.15 Mechanic — Refrigeration $22.00 $3.54
Concrete Mixing Plant Operator $20.00 $4.46 $24.46 Painter £18.00 $3.33
Concrete Pump Operator $20.00 50.00 $20.00 Paver Operator $18.00 S0.00
Crane Operator <15 Tons 518.61 £2.97 $21.58  Pipe Layer $19.33 $2.37
Crane Operator =>15 Tons $24.50 $6.61 $31.11  Pump Installer $25.00 $4.67
Crusher Plant Operator $16.50 $4.72 $21.22  Reclaimer Operator 521.00 $11.34
Driller = Rock §19.25 $4.30 $23.55 Roller Operator — Earth $11.75 50.30
Dry-Wall Applicator $21.50 52.63 $24,13  Roller Operator — Pavement $17.03 $1.02
Earth Auger Operator $23.00 $0.00 $23.00 Screed/Wheelman $19.00 $1.79
Electrician — Licensed $26.00 $13.87 $39.87  Sider $23.00 5177
Excavator Operator $18.90 $2.32 $21.22  Stone Mason $17.80 $0.00
Fence Setter $15.25 £1.32 $16.57  Truck Driver - Light $13.50 $0.00
Flagger $9.00 $0.00 $9.00  Truck Driver — Medium $16.00 $0.52
Grader/Scraper Operator $18.00 51.04 $19.04  Truck Driver — Heavy $15.00 $0.99
Highway Worker/Guardrall Installer $15.00 $1.16  $16.16  Truck Driver - Tractor Trailer $16.50 $1.07
Hot Top Plant Operator $23.60 $9.48 633,08 Truck Driver - Mixer [Cement) $12.50 54.01

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to sucha
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates with the Secretary of State.

Total

$29.40
$14.37
$17.04
$31.76
$20.14
520.45
525,54
$21.33
$18.00
$21.70
$29.67
$32.34
$12.05
$18.05
$20.79
524,77
$17.80
$13.50
$16.52

$15.99
$17.57
$16.51

Determination No: HI-074-2016 A true cog\%b W\.LQ s
Filing Date: April 15, 2016 Attest: |\ &Wmf’bﬂ\m

Pamela I\J’Iegathllnu

Expiration Date: 12-31-2016 Director
Bureau of Labor Standards

BLS 42482 (R2016)(Highway/Earthwork Cumberland)
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10.

11.

12.

Cumberland
18670.00
Blanchard Road
June 9, 2016

SPECIAL PROVISION

SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

Businesses will be fully and safely accessible to pedestrians during all open hours. All
established pedestrian routes will be fully accessible and in safe operating condition
during the hours stated above.

All travel lanes will be open to traffic and in safe operating condition between daily work
operations.

Only one paving operation will be allowed, excluding hand placed paving, unless
otherwise approved by Resident.

No work will be allowed on Saturday without 48 hour notice and/or prior approval of the
Resident.

Work performed outside of a WIN’s designated work hours, will be an incremental traffic
control violation, given in 15 minute intervals. Failure to follow the MUTCD, and/or the
contractor’s Traffic Control Plan will result in a Traffic Control Violation.

The contractor shall maintain one-way alternating traffic.

A 48-hour notice will be required for any changes in the work schedule.

All work will be performed during daylight hours as defined in the Standard
Specification 652.6.1

On the 4™ of July holiday weekend, operations will cease at 3:00P.M. On Friday, July 1,
and may resume on Tuesday, July 5.

On the Labor Day holiday weekend, operations will cease at 3:00 P.M. on Friday,
September 2, and may resume on Tuesday, September 6.

Due to the 2016 Annual Cumberland Fair operations will cease on Friday, September 16
and may resume on Monday October 3.

The contractor’s Traffic Control Plan will address construction practices and schedules
that will be implemented to minimize traffic disruptions.

Page 1 of 2
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Project No.: 018670.00

SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in thBown of Cumberland has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated (MRSA).

(&) The section of highway under construction in Cumberland County, Project No. 018670.00 is
located on Blanchard Road, beginning 0.66 mi. east of Bruce Hill Road and extending
southeasterly 1.00 mile to Main Street.

Per 29-A § 2382 (7) MRSA, the MDOT maigSue permits for stated periods of time for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by the
Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas and may
provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”
The Municipal Officers for théTown of Cumberland agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified in
29-A MRSA, on the municipal ways as described in the “Construction Area”.
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined prior
to use of any municipal way. The MDOT will assist in determining the bond amount if requested by the
municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal limit
is specifically agreed upon in writing by the Municipal Officers concerned.
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Cumberland
18670.00
Blanchard Road
June 9, 2016

SPECIAL PROVISION

SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

13. Once operations commence, for every weekday not worked, the Contractor will be
charged liquidated damages per Section 107.7.2 of the Standard Specifications, excluding
days lost to inclement weather, holidays, and approved absences.

Absences must be requested at least 72 hours in advance, and are subject to Department
approval based on existing roadway condition, paving deadlines, adherence to schedule,
traffic restrictions, detours, etc. The Contractor must assure that the roadway surface and
signage are maintained for the safe passage of the traveling public during any approved
absences. The Contract Completion Date will not be modified due to approved absences.

Page 2 of 2
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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Cumberland
18670.00
Blanchard Road
June 9, 2016

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time)

This Contract shall be completed within 61 continuous calendar days. The Contractor may begin
work anytime in accordance with Standard Specification 104.4.2 and upon approval of all
required submittals. The Contract Completion Date will be no later than December 3, 2016.

At least 21 calendar days prior to the desired Begin Construction Date the Contractor shall
submit an electronic copy of their signed request to begin work and the Begin Construction
Date. This signed request shall be sent read receipt through email with their Schedule of Work,
in accordance with Standard Specification 107.4.2, to Shawn.Smith@Maine.gov,
Emory.Lovely@Maine.gov, and Scott.Bickford@Maine.gov. The Contractor shall notify all
utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted
schedule of work within 2 calendar days of the schedule of work submittal. Upon receipt of the
schedule of work, a pre-construction meeting will be scheduled. A Contract Modification will be
executed to document the new Contract Completion Date based upon the Begin Construction
Date. The modified Contract Completion Date shall not exceed the Contract Completion Date
specified in this special provision.

The Contractor may request to adjust the submitted schedule of work and Begin Construction
Date once after the initial submittal. The Department will allow adjustments in the Begin
Construction Date of up to seven calendar days if the request is made at least 21 calendar days
prior to the updated Begin Construction Date. This signed request shall be sent read receipt
through email with their Schedule of Work, in accordance with Standard Specification 107.4.2,
to Shawn.Smith@Maine.gov, Emory.Lovely@Maine.gov, and Scott.Bickford@Maine.gov.
The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the
utility contacts the updated schedule of work within 2 calendar days of the request to adjust the
Begin Construction Date.

Page 1 of 1
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January 15, 2016

SPECIAL PROVISION
SECTION 401 - HOT MIX ASPHALT PAVEMENT

The Standard Specification 401 — Hot Mix Asphalt Pavement, has been modified with the following revisions.
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard
Specifications.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

c. Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No
ceasing of paving operations shall be required for percent passing the nominal maximum sieve,
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if
the mean test value is equal to the LSL or USL and s = 0.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.

Page 1 of 2
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January 15, 2016

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
% TMD (In place density) 95.0% +/- 2.5%

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

401.223 Process for Dispute Resolution (Methods A B & C only)

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%
Gmb +/-0.030
Gmm +/-0.020
Voids @ Ng +/-0.8%
VMA +/-0.8%
Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 0.8%

Page 2 of 2
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Cumberland
018670.00

Blanchard Road
Pavement Preservation
June 10, 2016

SPECIAL PROVISION

SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design.  Number Thick Layers

1Yy HMA Overlay with Shim
Mainline Travelway, Shoulders, & Approach Roads

Wearing 9.5mm 403.210 7% 1 1,4,8,20
Shim 9.5 mm 403.211 variable 1/more 1,2,4,8,11,14,20
Drives, Misc.
Wearing 9.5 mm 403.209 27 1/more 2,3,10,11,14

10.
11.

14.

20.

COMPLEMENTARY NOTES

The required PGAB for this mixture will meet a PG 64-28 grading.

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

Section 106.6 Acceptance, (2) Method B. The Contractor may request a contract modification
to change to testing method “A” prior to work starting on this item.

Section 106.6 Acceptance, (2) Method D.

The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded” mixture, (using the Primary Control Sieve control point) as defined in 703.09.

The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin
Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in
703.09.

The Contractor may place the specified HMA pavement course, not to exceed 2” inch
compacted depth, over the full single travel lane width, for each production day. If this option
is utilized the Contractor will be required to place a matching course of HMA over the
adjacent section of travel lane before the end of the following calendar day. The Contractor
will also be responsible for installing additional warning signage that clearly defines the
centerline elevation differential hazard. Additional centerline delineation such as double RPM
application or temporary painted line shall be required for centerline depths exceeding %"
inch. Pavement layers %" inch or less shall require a single RPM application placed on the
newly placed pavement as a minimum. The Traffic Control Plan shall be amended to include
this option and the additional requirements. All signs and traffic control devices will conform
to Section 719.01, and Section 652, and will be installed prior to the work, at a maximum
spacing of 0.50 mile for the entire length of effected roadway section. On roadways with two-
way traffic, the Contractor will be required to place the specified course over the full width of
the mainline traveled way being paved prior to opening the sections to weekend or holiday
traffic. If this option is utilized, all additional signing, labor, traffic control devices, or
incidentals will not be paid for directly, will be considered incidental to the appropriate 652
items.

Page 1 of 2
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Cumberland
018670.00

Blanchard Road
Pavement Preservation
June 10, 2016

Tack Coat
A tack coat of emulsified asphalt, RS-1 or RS-1h, Item 409.15 shall be applied to any existing pavement
at a rate of approximately 0.030 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to
placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base courses and
surface course as well as to any bridge membrane prior to the placement of HMA layers at a rate not to
exceed 0.030 gal/yd?. Tack used will be paid for at the contract unit price for Item 409.15 Bituminous
Tack Coat.

Page 2 of 2
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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October 13, 2015
Supersedes August 06, 2015

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
501(02) Pipe Pile Splice 3/05/2015
501(03) H — Pile Splice 3/05/2015
504(07) Diaphragm & Crossframe Notes 10/13/2015
507(13) Steel Bridge Railing 6/03/2015
507(14) Steel Bridge Railing 6/03/2015
507(31) Barrier — Mounted Steel Bridge 8/06/2015
526(02) Temporary Concrete Barrier 8/06/2015
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June 7, 2016
Supersedes May 9, 2016

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for
multiple box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a
drainage or non-drainage opening under the Roadway or Approaches to the Roadway,
with an opening that is 5 feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and
20 feet, inclusive.”
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

This Section shall be amended by adding the following sub-section:

104.3.8.1 Electronic Payroll Submission On federally funded projects, the prime
contractor and all subcontractors and lower-tier subcontractors will submit their
certified payrolls electronically utilizing the Elation System web based reporting. There is
no charge to the contracting community for the use of this service. The submission of
paper payrolls will not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/contractors/ under the “Notices!” Electronic Payroll System
Training & Implementation dated 10/4/2013.

104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions

Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident;
and adding “not covered by Pay Items” between ‘costs’ and ‘will’. So that the last paragraph
reads “All Newspaper notices, radio announcements and any notifications will be subject
to the approval of the Resident. All costs not covered by Pay Items will be considered
incidental to the Contract.”.
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104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

SECTION 105
GENERAL SCOPE OF WORK

105.4.5 Special Detours Remove this subsection in its entirety and replace with:

©105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the
Department will maintain the existing structure and the portions of the roadway required
for maintaining traffic until such time that the new structure is opened to traffic and the
existing structure is taken out of service. A similar situation exists when a new Bridge or
Minor Span is being installed on the same alignment as the existing structure, requiring a
temporary detour to be installed by the Contractor per Section 510, Special Detours,
prior to removal of the existing structure. In this case, the Department will maintain the
existing structure and the portions of the existing roadway required for maintaining
traffic until such time that either the temporary detour is opened to traffic or the
Contractor begins any work on the existing structure, including, but not limited to,
repairs, modifications, moving, demolition or removal. In either case, once the new
structure or temporary detour is opened to traffic, or the Contractor begins any work on
the existing structure, the Contractor shall be solely responsible for all maintenance of
the existing structure and the portions of the existing approaches that lie outside the new
roadway or the temporary detour, respectively. This specification is not intended to
supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106

QUALITY
106.4.1 General - In the first sentence, remove “When required by Special Provision,” and
replace with “When required elsewhere in the Contract, ”
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SECTION 108
PAYMENT

108.3 Retainage - Remove the paragraph beginning with *“ The Contractor may withdraw...”

in its entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:

Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Item 403.102
Item 403.206
Item 403.207
Item 403.2071
Item 403.2072
Item 403.208
Item 403.2081
Item 403.209
Item 403.210
Item 403.2101
Item 403.2102
Item 403.2104
Item 403.21041
Treatment)
Item 403.211
Item 403.2111
Item 403.212
Item 403.213
Item 403.2131
Modified)
Item 403.2132
course)

Item 403.214
Item 403.235
Item 403.301
Item 404.70
Item 404.72
Item 461.13
Item 462.30
Item 462.301

Hot Mix Asphalt — Special Areas
Hot Mix Asphalt - 25 mm
Hot Mix Asphalt - 19 mm
Hot Mix Asphalt - 19 mm (Polymer Modified)
Hot Mix Asphalt - 19 mm (Asphalt Rich Base)
Hot Mix Asphalt - 12.5 mm
Hot Mix Asphalt - 12.5 mm (Polymer Modified)
Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Hot Mix Asphalt - 9.5 mm
Hot Mix Asphalt - 9.5 mm (Polymer Modified)
Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)
Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface

Hot Mix Asphalt — Shim
Hot Mix Asphalt — Shim (Polymer Modified)
Hot Mix Asphalt - 4.75 mm (Shim)
Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer

Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate

Hot Mix Asphalt - 4.75 mm (Surface)

Hot Mix Asphalt (High Performance Rubberized HMA)

Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Colored Hot Mix Asphalt — 9.5mm (Surface)

Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, & incidentals)
Light Capital Pavement

Ultra-Thin Bonded Wearing Course

Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded
binder component of hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.206—4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2102-6.8%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.214-6.8%
Item 403.235-5.5%
Item 403.301-6.2%
Item 404.70-6.2%
Item 404.72—-6.2%
Item 461.13-6.5%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per
standard ton current with the bid opening date. This price is determined by using the
average New England Selling Price (Excluding the Connecticut market area), as listed in
the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be
the Period Price on the adjusted Contract Completion Date.
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SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an "Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”

APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL
OPPORTUNITY AND CIVIL RIGHTS.

SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting

On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V,
1 so that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 Aggregate

Remove the sentence “Aggregate for base and subbase courses shall be material meeting the
aggregate type requirements specified in the following table” in its entirety and the table that
follows it with headings of ‘Material’ and ‘Aggregate Type’.

304.02 — Aggregate Add the following sentence before the sentence starting with “When
designated on the plans...”: “Aggregate Base Course — Type C will be capped with 2” of
millings or Untreated Aggregate Surface Course — Type B. Payment for this material will
be made under 304.16”
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SECTION 307

FULL DEPTH RECYCLED PAVEMENT
Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if
required) to the depth of the pulverized material specified in the contract, placing and
compacting this material to the lines, grades, and dimensions shown on the plans or
established by the Resident.

MATERIALS

307.02 Pulverized Material Pulverized material shall consist of the existing asphalt
pavement layers and one inch or more as specified of the underlying gravel, pulverized
and blended into a homogenous mass. Pulverized material will be processed to 100%
passing a 2 inch square mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D
processed to 100 percent passing a 2 inch square mesh sieve and meeting the
requirements of 703.06 — Aggregate for Base and Subbase may be used in areas requiring
depths greater than 2 inches. New aggregate, will be measured and paid for under the
appropriate item.

Recycled material, if required, shall consist of salvaged asphalt material from the project
or from off-site stockpiles that has been processed before use to 100 percent passing a 2
inch square mesh sieve. Recycled material shall be conditionally accepted at the source
by the Resident. It shall be free of winter sand, granular fill, construction debris, or
other materials not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the
roadway limits to the extent it is available as described in 307.09. No additional payment
will be made for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04
Emulsified Asphalt.
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307.023 Water Water shall be clean and free from deleterious concentrations of acids,
alkalis, salts or other organic or chemical substances.

307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting
the requirements of AASHTO MS8S.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically
manufactured for full-depth recycling work and capable of reducing the required
existing materials to a size that will pass a 2 inch square mesh sieve. The machine shall
be equipped with standard automatic depth controls and must maintain a consistent
cutting depth and width. The machine also shall be equipped with a gauge to show depth
of material being processed.

307.04 Liquid Mixer Unit or Distributor. If treatment of the recycled layer with
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be
used to introduce the emulsified asphalt stabilizer into the pulverized material. The
mixing unit shall contain a liquid distribution and mixing system which has been
specifically manufactured for full-depth recycling work, capable of mixing the pulverized
material with an evenly metered distribution of emulsified asphalt into a homogeneous
mixture, to the depth and width required.

The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to
1.06 gal/yd® with uniform pressure and with an allowable variation from any specified
rate not to exceed 0.01 gal/ ydz. Mixing units shall include a tachometer, pressure gages,
and accurate volume measuring devices or a calibrated tank and a thermometer for
measuring temperatures of tank contents.

307.041 Cement or Lime Spreader If required by the contract, spreading of the
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to
spread dry particulate (such as Portland Cement or Lime) or other approved means to
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic
application, including through a slotted pipe, will not be permitted. Other systems that
have been developed include fog systems, vacuum systems, etc. Slurry applications may
also be accepted. The Department reserves the right to accept or reject the method of
spreading cement. The Contractor shall provide a method for verifying that the correct
amount of cement is being applied.

307.05 Placement Equipment Placement of the Full Depth recycled material to the
required slope and grade shall be done with an approved highway grader or by another
method approved by the Resident.
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307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum
contact area per foot of 17 inch?, and a minimum width of 84 inches. The vibratory steel
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure
shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based
on test results from pavement and soil analysis taken to the design depth. The
Department will provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.

2. Quantity of lime or cement to be added.

3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).

After a test strip has been completed or as the work progresses, it may be necessary for
the Resident to make necessary adjustments to the mix design. Changes to compensation
will be in accordance with the Mix Design Special Provision.

CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together
with 1 inch or more of the underlying gravel into a homogenous mass. All pulverizing
shall be done with equipment that will provide a homogenous mass of pulverized
material, processed in-place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15™ and September 15™
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north
of Route 9 from Bangor to Calais.

B. The atmospheric temperature, as determined by an approved thermometer
placed in the shade at the recycling location, is S0°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that
proper pulverizing, mixing, grading, finishing and curing can be obtained
using proper procedures, and when compaction can be accomplished as
determined by the Resident.

E. When the surface is not frozen and when overnight temperatures are expected
to be above 32°F.
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F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.

307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall
be shaped and maintained to a tolerance, above or below the required cross sectional
shape, of % inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material,
shall be added as necessary to restore cross-slope and/or grade before pulverizing.
Locations will be shown on the plans or described in the construction notes. The Resident
may add other locations while construction of the project is in progress. The Contractor
will use recycled material to the extent it is available, in lieu of new aggregate. The
material shall then be pulverized, processed, and blended into a homogeneous mass
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size
will be required to be reprocessed by the recycler with successive passes until approved
by the Resident.

Should the Contractor be required to add new aggregate or recycled material to restore
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous mass passing a 2 in square mesh sieve.

Sufficient water shall be added during the recycling process to maintain optimum
moisture for compaction.

The resultant material from the initial pulverizing processes shall be graded and
compacted to the cross-slope and profile shown on the plans or as directed by the
Resident. The Contractor will also be responsible for re-establishing the existing profile
grade. The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of % inch.
Areas not meeting this tolerance will be repaired as described in Section 307.091. The
initial pulverizing process density requirements will be the same as Section 307.101 unless
otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of
the processed material as specified in section 307.04 to the depth specified in the contract
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design.
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The rate of application may be adjusted as
necessary by the Resident.

Cement or lime shall be introduced as described in section 307.041. The resultant
material shall be graded and compacted to the cross-slope and profile shown on the plans
or as directed by the Resident. The Contractor will also be responsible for re-
establishing the existing profile grade.
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After final compaction, the roadway surface shall be treated with a light application of
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished
layer shall be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may
adversely affect the performance of the layer, or any layers to be placed upon it.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot
mix asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from
damage caused by traffic, weather or environmental conditions, or resulting from
damage caused by the Contractor’s operations or equipment, shall be completed at no
additional cost to the Department.

For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix
asphalt shim. All repair work will be done with the Resident’s approval at the
Contractor’s expense.

TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.
The Contractor shall not begin recycling operations until the Department approves the
QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment
to be used, sequence of operations, and traffic control. A copy of the QC random
numbers to be used on the project shall be provided to the Resident. All field supervisors
including the responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process
including, but not limited to, the following:
A. Sources for all materials, including New Aggregate and Additional Recycled
Material.
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B. Make and type of rollers including weight, weight per inch of steel wheels, and

average contact pressure for pneumatic tired rollers.

Testing Plan.

Recycling operations including recycling speed, methods to ensure that

segregation is minimized, grading and compacting operations.

Methods for protecting the finished product from damage and procedures for

any necessary corrective action.

Method of grade checks.

Examples of Quality Control forms.

Name, responsibilities, and qualifications of the Responsible onsite Recycling

Supervisor experienced and knowledgeable with the process.

I. A note that all testing will be done in accordance with AASHTO and
MDOT/ACM procedures.

e

=

=am

The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation

Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,
and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor
shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall
make all test results, including randomly sampled densities, available to the Department
onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has
been taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.
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Recycling operations shall not resume until the Department approves the corrective action
to be taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test
strip for the project at a location approved by the Resident. The Responsible onsite
Recycling Supervisor will work with Department personnel to determine the suitability of
the mixed material, moisture control within the mixed material, and compaction and
surface finish. The test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to
meet the requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the
forward speed of the recycling machine and the rotation rate of the milling drum.

C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department
will both conduct testing with their respective gauges at this time.

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width).
Full recycling production will not start until a passing test strip has been accomplished. If
a test strip fails to meet the requirements of this specification, the Contractor will be
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs,
replacement, or duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been
obtained. The test strip shall then be rolled using the specified compaction equipment as
directed until the density readings show an increase in dry density of less than 1 pcf for
the final four roller passes of each roller. The Contractor and Department will each
determine a target density using their respective gauges by performing several additional
density tests and averaging them. The average of these tests will be used as the target
density of the recycled material for QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a
density of not less than 98 percent of the test strip target density has been achieved for
the full width and depth of the layer. During the construction and compaction of the Full
Depth Recycled base, should three consecutive Acceptance test results for density fail to
meet a minimum of 95 percent of the target density, or exceed 102 percent of target
density, a new test strip shall be constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft / lane AASHTO T 310
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308.102 Curing. No new pavement shall be placed on the full depth recycled pavement
until curing has reduced the moisture content to 1 percent or less by total weight of the
mixture, or a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated
with Emulsified Asphalt Stabilizer) will be measured by the square yard.

307.12 Basis of Payment The accepted quantity of Full Depth Recycled Asphalt
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at
the contract unit price per square yard, complete in-place which price will be full
compensation for furnishing all equipment, materials and labor for pulverizing, blending,
placing, grading, compacting, and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on
the plans or described in the construction notes will be paid separately under designated
pay items within the contract. No additional payment will be made for materials salvaged
from the project.

Payments will be made under:

Pay Item Pay Unit
307.331 Full Depth Recycled Pavement (Untreated) Square
Yard

307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
S in. depth Square
Yard

307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
6 in. depth Square
Yard

SECTION 411
UNTREATED AGGRAGATE SURFACE COURSE

411.02 — Aggregate Add the following to the end of the first sentence: “- Type A”
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SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not
include any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will
include the pile tips”.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning
Replace Table 1 with

TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS [Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(KOhm-cm)
LSL LSL |USL
S 3,000 N/A N/A | N/A |45
A 4,000 14 6.0 | 9.0 [1,4,5
P | ceeee | e 55 | 75 (1,234
LP 5,000 17 6.0 | 9.0 14,5
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, “...Standard Specification Section 711.05, Protective Coating for
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to
the Department.” and replace with, “...Standard Specification Section 515, Protective
Coating for Concrete Surfaces, at no additional cost to the Department.”
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502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.

Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the
following:

“Surface Resistivity specimens will be tested by the Department in accordance
with AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per
sublot placed. The average of three concrete specimens per sublot will constitute a test result
and this average will be used to determine the permeability for pay adjustment computations.”

502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength,
air content and permeability. Method C concrete not meeting the requirements listed in
Table 1 shall be removed and replaced at no cost to the Department. At the
Department’s sole discretion, material not meeting requirements may be left in place and
paid for at a reduced price as described in Section 502.195.

502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to
rejection and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

In Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5 (Removal)”
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In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by
removing it in its entirety and replacing it with:

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY}
15-16 ($50) 13 ($25) N/A N/A
13-14 ($75) 12($50) N/A N/A
12 ($100) 11 ($75) N/A N/A
11 ($125) 10 ($100) N/A N/A
<11 (Removal) < 10 (Removal) N/A N/A
SECTION 504

STRUCTURAL STEEL

504.26 Welding Remove the second paragraph beginning with “The range of heat....” in its
entirety.

504.29 Welding ASTM A 709 HPS 70W Steel. Remove the third paragraph beginning with
“Make Weld runoff tabs...” in its entirety.

SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials This section is revised to read as follows.

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions /
Impact Attenuators, or an approved equal.

SECTION 534
PRECAST STRUCTURAL CONCRETE

534.14 Process Control Test Cylinders
Revise this subsection to read:
“534.14 Acceptance and Quality Control Testing of Concrete Refer to Section 712.061.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

Section 535.08 — Quality Assurance
Revise the second paragraph to read:

“The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”
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Section 535.15 - Process Control Test Cylinders

Revise the first paragraph to read:

#535.15 Acceptance and Quality Control Testing of Concrete Acceptance of
structural precast/prestressed units, for each day’s production, will be determined by the
Department, based on compliance with this specification and satisfactory concrete testing
results. At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when
the Contract includes permeability requirements) for use by the Department; cylinders
shall be standard cured in accordance with AASHTO T23 (ASTM C31). The QAI will
perform entrained air content and slump flow testing, determine water-cement ratio and
determine temperature of the sampled concrete at the time of cylinder casting. All
testing equipment required by the QAI to perform this testing shall be provided in
accordance with Standard Specification Section 502.041, Testing Equipment. In
addition, the Contractor shall provide a slump cone meeting the requirements of
AASHTO T 119. Providing and maintaining testing and curing equipment shall be
considered incidental to the work and no additional payment will be made.”

Insert the following as the second paragraph of Section 535.15:

“Quality Control concrete test cylinders shall be made for each day’s cast and each
form bed used. Cylinders tested to determine strand release strength and design strength
shall be field cured in accordance with AASHTO T23 (ASTM C31). 28 day cylinders
shall be standard cured. Record unit identification, entrained air content, water-cement
ratio, slump flow and temperature of the sampled concrete at the time of cylinder
casting.”

SECTION 604
MANHOLES, INLETS CATCH BASINS

604.04 Adjusting Catch Basins and Manholes,

Add the following paragraph to the end of 604.04 b:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.
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Add the following paragraph after the first paragraph of 604.04 c:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.

Add the following sections to 604.04:

d. Ring Insert Requirements Ring inserts to adjust manhole top frame slope and

grade will are allowed in accordance with the following requirements:

1) Materials

i. All ring inserts must be made of iron. Multiple ring inserts will not be allowed.
The single ring insert may be any height up to a maximum of 2 inches tall.

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle
failure of the cast iron frame.

ili. Ring inserts shall be fastened to the manhole frame using liquid steel-filled
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall
be installed in accordance with the manufacturer’s recommendations.

2) Where Ring Inserts May/May Not Be Used

i

il

MaineDOT will allow the use of a single manhole ring insert to raise
manholes on state and state-aid highways.

Manhole ring inserts may not be used along state and state-aid highway
sections where the speed limit is 40 miles per hour or more. The standard
brick and mortar or flat composite risers beneath the manhole frame
must be used at these locations.

3) Construction Requirements For The Use of Iron Manhole Ring Inserts

i

Wherever iron ring inserts are used to raise manhole top elevations, the
rings shall be fastened to the existing manhole frame using liquid steel-
filled epoxy. The liquid steel-filled epoxy shall be placed evenly around
the entire manhole frame before placing the ring insert. Unbonded ring
inserts will not be allowed. If the manufacturer’s recommended
construction practices result in loose or unacceptable manhole cover
restraint, standard brick and mortar or flat composite risers beneath
the manhole frame must be used at these locations.
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e. Composite Riser Requirements Flat or beveled, doughnut-shaped, composite risers
placed beneath the manhole frame to adjust slope and grade are allowed. The composite
riser shall be fastened to both the top of the concrete cone and bottom of the manhole
frame with the manufacturer’s recommended epoxy. Composite risers may be used at all
locations on state and state-aid highways under any legal speed limit without restriction.

SECTION 606
GUARDRAIL

606.09 Basis of Payment  Amend the first sentence of the eighth paragraph of this subsection
by removing the word “meter” and replace it with “linear foot”.

SECTION 619
MULCH

619.07 Basis of Payment
In the list of Pay Items add “619.12 Mulch” with a Pay Unit of “ Unit ”.
Change the description of 619.1201 from “Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add *“619.13 Bark Mulch” with a Pay Unit of “ cubic yard ”.
Change the description of 619.1301 from “Bark Mulch” to “Mulch — Plan Quantity”

In the list of Pay Items add “619.14 Erosion Control Mix” with a Pay Unit of *“ cubic yard

7

Change the description of 619.1401 from “Erosion Control Mix” to “Mulch — Plan Quantity”

SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.

621.0019 Plant Pits and Beds
¢ Class A Planting
In the third paragraph beginning with “ The plant pit...” change “% inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.033 Polyvinylchloride Conduit Installation Amend the following subsection by adding
the following paragraph to its end:
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“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION

Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or
greater rating shall be provided to facilitate conduit crossing of the existing highway and
ramps without disruption to the existing highway and ramp pavement surface. The non-
metallic under pavement conduit shall be hydraulically jacked or directional bored below
the highway and ramp at a depth of not less than (36 inches). Under pavement conduit
shall extend for a distance of (10 feet) beyond the highway or ramp edge at each side.”

626.034 Concrete Foundations
On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled
shafts shall not be...”.

“ No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design
prepared by a Professional Engineer licensed in accordance with the laws of the State of
Maine will be required for all other foundations Precast foundations will be permitted for
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no
projecting arms. Where precast foundations are permitted flowable concrete fill shall be
used as backfill in the annular space, and placed from the bottom up. Construction of
precast foundations shall conform to the Standard Details and all requirements of
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required. *

On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled
shafts...” so that it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations
such that concrete is placed in the dry. Concrete for drilled shafts shall be placed in
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from
contaminating the foundation and to ensure concrete is cast against the surrounding soil.
Concrete for drilled shafts and spread footings shall be Class A in accordance with
Section 502 - Structural Concrete. Precast foundations will not be permitted except as
specified above in this Section. Backfill for spread footing foundations shall be Gravel
Borrow meeting the requirements of Section 703.20 - Gravel Borrow.....”

626.05 Basis of Payment Amend this subsection by adding the following paragraph and
Pay Item:

“Payment will be made for the total number of linear feet of under pavement conduit
actually furnished, installed and accepted at the contract price per linear foot. This price
shall include the cost of: furnishing and installing the conduit; excavating; furnishing
special backfilling materials, pull wire, fittings, grounding and bonding; test cleaning
interiors of conduits and all materials, labor, equipment and incidentals necessary to
complete the work.”

Pay Item Pay Unit
626.251 Non-Metallic Under pavement Conduit Linear Foot
(Schedule 80 or greater rating)
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SECTION 627
PAVEMENT MARKINGS._

627.10 Basis of Payment Remove the existing “627.78 Temporary Pavement Marking Line,
White or Yellow” and replace with:  627.78 TEMP 4" PAINT PVMT MARK LINE W
ORY LF

SECTION 652
MAINTENANCE OF TRAFFIC

652.3.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence revise
the “105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see
Section 105.2.3 — Project Specific Emergency Planning.”.

652.3.4 General Revise the eighth paragraph by removing “Earth Berm” and replace it with
“Concrete Barrier”.

652.4 Flaggers In the first paragraph, revise the fifth sentence which says:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a
hardhat with 360° retro-reflectivity.

So that it reads:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along
with a hardhat with 360 ° retro-reflectivity.

652.41 TRAFFIC OFFICERS
Revise this subsection so that the subsection number and title is
“652.4.1 TRAFFIC OFFICERS ”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision -
Section 656 will result in a violation letter and a reduction in payment as shown in the
schedule list in 656.5.1. The Department’s Resident or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any
delay in the work due to any suspension under this item.”
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SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured
by the number of OJT hours by a trainee who has successfully completed an approved
training program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be
paid for once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to
“Hour”.

SECTION 674
PREFABRICATED CONCRETE MODULAR GRAVITY WALL

674.02 Materials
Amend this section by adding the following after “Concrete Units:” and before the paragraph
beginning with “Tolerances ™.

Concrete shall be Class P. The concrete shall contain a minimum of 5.5 gallons per cubic
yard of calcium nitrite solution.

The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17
KOhm-cm.

Defects Defects which may cause rejection of precast units include, but are not limited
to, the following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic
defects using a patching material from the MaineDOT Qualified Products List (QPL).
The repair, including preparation of the repair area, mixing and application and curing
of the patching material, shall be in accordance with the manufacturer's product data
sheet. Corners that are not exposed in the final product may be ground smooth with no
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form
ties and other hardware to a depth of not less than 1 inch from the face of the concrete
and patch the holes using a patching material from the MaineDOT QPL.
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Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair
procedure. Do not perform structural repairs without an NCR that has been reviewed by
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch
in width that extend more than 12 inches in length in any direction. Give the QAI
adequate notice prior to beginning any structural repairs.

SECTION 677
MECHANICALLY STABILIZED EARTH RETAINING WALL

On page 6 - 203 change “636.041” to “677.041”

Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the
following:

Defects Defects which may cause rejection of precast units include, but are not limited
to, the following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic
defects using a patching material from the MaineDOT Qualified Products List (QPL).
The repair, including preparation of the repair area, mixing and application and curing
of the patching material, shall be in accordance with the manufacturer's product data
sheet. Corners that are not exposed in the final product may be ground smooth with no
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form
ties and other hardware to a depth of not less than 1 inch from the face of the concrete
and patch the holes using a patching material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair
procedure. Do not perform structural repairs without an NCR that has been reviewed by
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch
in width that extend more than 12 inches in length in any direction. Give the QAI
adequate notice prior to beginning any structural repairs.
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BITUMINOUS MATERIAL

702.04 Emulsified Asphalt

June 7, 2016
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Revise this Section by removing the first paragraph in its entirety and replace with

the following:

Emulsified Asphalt shall conform to the requirements of AASHTO M 140.
Cationic emulsified asphalt shall conform to the requirements of AASHTO M 208.
Anionic emulsified asphalt Grade RS-1h shall conform to the requirements in the

following table:

Type Rapid-Setting
Grade RS-1h
Tests on Emulsions min max
Viscosity, Saybolt Furol at 25°C SFS 20 100
Storage Stability test, 24-h, %" - 1.0
Demulsibility, 35 ml, 0.02 N CaCl,, % 60 -
Sieve Test, %" - 0.10
Residue by distillation, % 55 -
Tests on Residue from Distillation Test min max
Penetration, 25°C 100g, 5 s 40 90
Ductility, 25°C 5 cm/min, cm 40 -
Solubility in trichloroethylene or n-propyl bromide, % 97.5 -

A
This requirement is waived if successful application of material has been achieved in the field.

SECTION 703

AGGREGATES

703,0201 Alkali Silica Reactive Aggregates

Remove this section in its entirety and replace with the following:

703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for
use. Acceptance will be based on testing performed by an accredited independent lab
submitted to the Department. Aggregate submittals will be required on a 5-year cycle,
unless the source or character of the aggregate in question has changed within 5 years

from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate
will be allowed with no restrictions when the mortar bars made with this aggregate
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular
coarse or fine aggregate will be classified as potentially reactive when the mortar bars
made with this aggregate expand greater than 0.10 percent at 30 days from casting.
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Use of this aggregate will only be allowed with the use of cement-pozzolan blends and/or
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30
days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive
aggregates will be incorporated into the concrete at no additional cost to the
Department.

703.06 Agaregate for Base and Subbase - Remove the first two paragraphs in their entirety
and replace with these:

“The following shall apply to Sections (a.) and (c.) below. The material shall have a
Micro-Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method
of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that
passes the ' in sieve and is retained on the No. 10 sieve. If the material has a
Washington Degradation value of less than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:

Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction
6 inch 100
No. 40 0-70 0-70
No. 200 0-7.0 0-20.0

703.33 Stone Ballast - In the third paragraph, remove the words * less than” before 2.60 and
add the words “or greater” after 2.60.
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SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

Section 712.061- Structural Precast Concrete Units

Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read:

“Acceptance is the prerogative of the Department. The Department will conduct
Quality Assurance (QA) in accordance with Standard Specification Subsection 106.5.
Testing deemed necessary by the Department that is in addition to the minimum testing
requirements will be scheduled to minimize interference with the production schedule.
The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”

Under the heading, Concrete Testing, revise the first paragraph to read as the following two
paragraphs:

“Concrete Testing Acceptance of structural precast units, for each day’s production,
will be determined by the Department, based on compliance with this specification and
satisfactory concrete testing results. At least once per week, the QAI will make 2
concrete cylinders (6 cylinders when the Contract includes permeability requirements)
for use by the Department; cylinders shall be standard cured in accordance with
AASHTO T23 (ASTM C31). The QAI will perform entrained air content and slump flow
testing, determine water-cement ratio and determine temperature of the sampled
concrete at the time of cylinder casting. All testing equipment required by the QAI to
perform this testing shall be in accordance with Standard Specification Section 502.041,
Testing Equipment. In addition, the Contractor shall provide a slump cone meeting the
requirements of AASHTO T 119. Providing and maintaining testing and curing
equipment shall be considered incidental to the work and no additional payment will be
made.

Quality Control test cylinders shall be made and tested in accordance with the
following standards:

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical

Concrete Specimens

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test

Specimens in Field

AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete

AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed

Concrete by the Pressure Method

AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly

Mixed Concrete by the Volumetric Method

ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement
Concrete

ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating

Concrete”

Page 26 of 27

87



June 7, 2016
Supersedes May 9, 2016

Under the heading, Concrete Testing, delete the paragraph that begins:
“At least once per week, the Contractor shall make 2 concrete cylinders.....for use by the
Department.....”

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Aagricultural Ground Limestone

In the table after the third paragraph which starts with “Liquid lime...” change the
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal
Nitrogen and 14.5 % is from Nitrate Nitrogen”
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¢ MaineDOT
Environmental Summary Sheet

WIN: 18670.00 Date Submitted: 6/10/16
Town: Cumberland

CPD Team Leader: Colin Greenan

ENV Field Contact: Deb Moore

NEPA Complete: 6/10/16 Programmatic Categorical Exclusion

X Section 106
PA-F
Section 106 Resources: None

= Section 4(f) and 6(f)
Section 4(f
Review Complete - No Use
Section 6(f
Not Applicable - No Takes

X Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

X Section 7
No Effect
Species of Concern: Northern long-eared bat
Comments/References: No tree clearing proposed

X Essential Fish Habitat
Not applicable (no in-water work proposed)

X Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable
X Maine Land Use Regulation Commission

*Applicable Standards and Permits are included with the contract

X Maine Department of Environmental Protection
Not Applicable-No in-water work
*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Not Applicable-No in-water work
*Applicable Standards and Permits are included with the contract

X Stormwater Review
N/A

X Special Provisions Required
Special Provision 105-Timing of Work Restriction N/AX] Applicable[]
Special Provision 656-Minor Soil Disturbance N/AX] Applicable[]
Standard Specification 656-Erosion Control Plan N/AL] Applicable[X]
Special Provision 203-Dredge Spec N/AX] Applicable[]
General Note for Hazardous Waste N/AX] Applicable[]
Special Provision 203-Hazardous Waste N/AX] Applicable[]
Special Provision 105.9 N/ALX] Applicable[]

*All permits and approvals based on plans/scope as of: 6/9/16
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